

Keep Knoxville Beautiful - An Internal Platform for Managing Litter Cleanup Supplies and Volunteer Groups

Background:

As litter cleanup events and volunteer groups grow, staff need an organized system to track supplies, volunteer groups, and event activity in one place. Currently, they struggle to track which groups have which supplies, whether supplies are returned, what's in storage, and to keep up with follow-ups. This system will cut manual work, prevent lost supplies, and improve accountability.

Project Needs:

1. Design a central admin dashboard that gives staff visibility into all cleanup activity, supply status, and volunteer group information at a glance.
2. Develop digital forms to replace paper processes, including a volunteer supply request form and a cleanup report form.
3. Implement a system for tracking supply checkout and return status for each volunteer group.
4. Build a notification and reminder system to automate follow-ups with groups that haven't returned supplies, submitted reports, or completed request forms.
5. Provide filtering and status tracking so staff can quickly see which groups have returned supplies, submitted reports, or completed forms.
6. Maintain a historical record of past cleanups, supply usage, and reports for future reference.

Project Scope:

1. Management of volunteer groups: storing their name, contact person, phone, email, and category (student, company, organization, individual).
2. Scheduling and tracking of events: dates, venue, number of volunteers, and event status.
3. Creation of standardized and simplified electronic forms (volunteer registration form and cleanup report form) that can be hosted on the website or forms page without requiring users to log in/out of the system.
4. Implementation of notification/reminders system.
5. Addition of data export feature (CSV/Excel).
6. Reporting and data export: filtering of groups by returned supplies status, report submission status, and completed forms, with the ability to export cleanup logs and supply data in CSV/Excel.

Potential Technical Considerations:

1. Create a web-based admin dashboard, desktop-optimized, mobile-friendly as a plus
2. Database to store group info, event info, info about supplies checkout and return, inventory, and past cleanups
3. Forms (volunteer request, cleanup report) that are standardized, easy to fill out, can be hosted on the website or some internal form system, and don't require volunteers to log in or sign up

4. Notification/reminders system for following up with groups, and admin reminders
5. Export CSV/Excel for cleanups and supply logs
6. Stretch goal: map view of cleanups and tracking of how many cleanups happen at a location

Deliverables:

1. A functional prototype of the admin dashboard and volunteer-facing forms
2. Digital versions of the volunteer request form and cleanup report form
3. A working supply checkout/return and inventory tracking system
4. An automated reminder and notification system for follow-ups
5. Documentation of the design decisions made during the project
6. Test plans and results for the dashboard, forms, and notification functionality